ADDENDUM NO. 1
Pioneers Blvd. Widening Project
Antelope Creek to Pagoda Lane

City of Lincoin Project No. 700019

SPEC. NO. 06-244

August 16, 2006

TO ALL PROSPECTIVE BIDDERS:

Note: Bidders are instructed to attach this page of Addendum No. 1 to the
inside cover of the contract folder and to sign and fax to Mary Lowe (402-
441-6576), as evidence that this Addendum No. 1 has been received.
Failure to do so may result in the rejection of the Bid.

Company/Contact Person
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ADDENDUM NO. 1
Pioneers Blvd. Widening Project
Antelope Creek to Pagoda Lane

City of Lincoln Project No. 700019 & iyl
SPEC. NO. 06-244 : oAl
August 16, 2006 ¥ *
1. NEW BID OPENING DATE >
. . o ppy- 1]l
Sealed bids will be received by the City of Lincoln, Nebraska on or before 12:00 noon
Wednesday, August 30, 2006, in the office of the Purchasing Agent, Suite 200, K Street
Complex, Southwest Wing, 440 South g Street, Lincoln, Nebraska 68508. Bids will be
publicly opened and read at the K Street Complex.
The bid opening date has been delayed one week so analysis for a vibration study at
Advanced Medical Imaging can be completed. Advanced Medical Imaging operates
MRI equipment which must operate within a tolerance of external vibration. Ifit is
determined that restrictions to construction operations are necessary to certain periods of
time or within a certain proximity to the building, an addendum will be issued.
2. SUMMARY OF PLAN MODIFICATIONS
Below is a summary of modifications made to the plans under this Addendum Number 1.
Plans have been attached to this addendum and shall supersede plans previously issued.
Sheet Iltem Correction/Addition
2 Sumrnary of Quantities e Temporary Asphalt Pavement added
7 Paint A P.1.5ta 0+25.23 to read 30" R.P. Sta 0+25.23
7 Point D Northings and Eastings Text Corrected
10 Point 14 P.T. Station text description corrected
11 Point 6 Corrected R.P., P.C. and P.T. stations and offsets text
14 Temporary Asphalt Pavement tab and dimensions added
15 Temporary Asphalt Pavement tab and dimensions added
15 Location of Temporary Pavement Modified location
37 Point 11 Corrected P.C. Station text
50 inlet 1 Corrected offset text
52 Inlets 4 and 5 Corrected inlet type text
59 Sanitary Sewer Pipe Tab - Pipe 3 Corrected text to describe correct size
72 Pull Box 7 Corrected station text

3. PROJECT ITEM SCHEDULE

The attached Project Item Schedule shall supersede the Project Item Schedule previously
1ssued.
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ADDENDUM NO. 1
Pioneers Blvd. Widening Project
Antelope Creek to Pagoda Lane
City of Lincoln Project No. 7006019
SPEC. NO. 06-244
August 16, 2006
4. PRE-BID MEETING NOTES

See attached meeting notes from the pre-bid meeting.

5. BRIDGE LIGHTING SYSTEM, SHEET 79

The bridge electrical and lighting system quantities box and note under the bridge
electrical and lighting quantities box which appears in the upper left-hand corner of plan
sheet number 79, entitled “Electrical Quantities for Underpass at Sta. 1417400" shall be
deleted completely and replaced with the following:

Quantities for Bridge Lighting System
4 Ea. Lighting Fixtures
104 L.F. 3/4" Schedule 40 PVC Conduit
86 L.F. Street Light Cable, No. 8 USE
206 L.F. Street Light Cable, No. 10 USE
* Bridge Lighting System shall be subsidiary to the Bridge ltems for which payment is

made

6. SPECIAL PROVISIONS

The Special Provisions for the above named project are hereby appended as follows:

BONDING PERIOD

The City of Lincoln Standard Specifications, General Provisions and Requirements has
been appended as follows:

. - Award and Execution of Contract.

B. Construction Performance and Construction Payment Bonds and Execution of
Contract.

Within five (5) days after the acceptance of the bid, the successful Bidder must execute a
written Contract between the Bidder and the City, which Contract will incorporate the
City’s Contract Documents and be on forms provided by the City, Construction
Performance and Construction Payment Bonds, in a sum not less than the contract price,
executed by the Bidder and by a corporate surety company authorized to transact
business in the State of Nebraska.
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ADDENDUM NO. 1
Pioneers Blvd. Widening Project
Antelope Creek to Pagoda Lane

City of Lincoln Project No. 700018

SPEC. NO. 06-244

August 16, 2006

TEMPORARY ASPHALT PAVEMENT

Temporary Asphalt Pavement shall conform to the Chapter 12 and all other chapters
referenced therein of the 2006 City of Lincoln Standard Specifications for Municipal
Construction and shall be 6 inches in depth. Asphalt shall be placed in locations shown
in the plans or as directed by the Engineer.

Contractor shall ensure pavement is maintained while necessary for temporary traffic.
Maintenance shall include repair of damaged pavement and clearing the temporary
pavement of debris and obstacles. Maintenance shall not include snow or ice removal.

Contractor shall remove pavement when no longer necessary for traffic. Removal shall
be coordinated with the Engineer.

Payment shall be made by the Confract Unit Bid Price per Ton for Temporary Asphalt
Pavement. Payment shall include placement, maintenance, and removal of the temporary
pavement as well as materials, tools, equipment, labor, and all other incidentals to
accomplish the Work.
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City of Lincolin
Project ltem Schedule
700019

Description: Pioneers Bivd, Antelope Creek to Pagoda Lane
Location: Pioneers Blvd, Anteiope Creek to Pagoda Lane
Work Type: ROAD CONSTRUCTION
Road Type: ARTERIAL
Bid opening Date: 08/30/2006 AT 12:00 pm.

Project Items

ltem Number Quantity Unit Unit Price Extension

Section: 1 General

0.2000 1000 LS E WE |

Const Staking

. - —

Mobilization

. o e F L ]ﬁ j

Traffic Ctr for Const

50.0060 150.000 CDAY $75.00 $11,250.00

Misc Dynamic Message Sign
Section 1 Total: }? j

Section: 2 Grading

01.0100 | 3,236.000 CY E B3 |

Pavt & Sidewalk Rem

01.0170 13.000 EA [ - Tgﬁ | | |

Adj MH to Grade, Cmpl

01.0180 10.000 EA 5 I }#

Adj Water Valve Box To Grade, Cmpl

01.0180 3000 EA | ”&:j | ]

Std Monument Box (In Place)

ltem Schedule: 700019 Page | 08/17/2006



ltem Number

Quantity Unit

Unit Price Exiension

01.0200

2.000

Std Dead End Barricade, Ty ill, (InPlace)

EA

]

9" PCC Pavt w/ Int Curb

01.0210 59.000 LF [? 7 E T
Ty "A" Sawing

01.0220 211.000 LF 7 {$ 1
Ty "B Sawing

01.0230 190.000 LF 1B ]
Ty "C" Sawing .

02.0010 1000 LS 7 B 7
Gen Ciearing & Grubbing

02.0020 55.000 EA | E j
Tree Rem (12" o 23")

02.0030 16.000 EA j 5 |
Tree Rem (24" to 35")

02,0040 5000 EA j 5 j
Tree Rem (36" & Over)

02.0100 5,682.000 CY |6 i
Earth Excavation

02.0105 3,856.000 CY s ]
Cverexcavation

02.0110 6,365.000 CY IE 1
Earth Borrow Measured in Embankment (E.Q.}

50.0010 6365000 CY f§ ] B |
Misc Excavation Borrow

Section 2 Total: {& 7
Section: 3 Paving
03.0060 20,151.000 SY E ] li ]

Item Scheduie: 700019
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Htern Number Quantity Unit Unit Price Extension

06.0050 1.000 EA [5 ] E j
Conc Median Nose, {In Place) -

06.0060 4489.000 SF E N E j
4" Conc Median Surfacing

07.0020 30,364.000 SF E 1k ]
4* Conc Sidewalk

07.0030 2,316.000 SF E j b :!
8" Conc Driveway

07.0040 772.000 SF E N 5 B
5° Conc Driveway

07.0045 14012000 SF E j B ]
5" Conc Bikeway

07.0100 160.000 SF E j E ]
Build Detectable Warning Panel

50.0035 486.000 TON [5 j E i

Misc Temporary Rock Surfacing

50.0035 51.000 TON ]g ﬂi j
Misc Asphalt Conc. For Driveway

50.0040 3,000,000 SY E ‘f 5 j
Mis¢ High Early Strength Concrete

50.0035 1,171.000 TON E TF j
Misc Temporary Asphalt Pavement

Section 3 Total: }§ ]
Section: 4 Storm Drainage

21.0030 840.000 LF E 1B B
60" RCP Storm Sewer, Cl i

21.0040 447.000 LF E b ]
54" RCP Storm Sewer, Cl It

item Schedule: 700019 Page 3 08/17/2006



item Number Quantity Unijt Unit Price Extension
21.0060 274.000 LF
42" HCP Storm Sewer, C il

21.0070 880.000 LF
36" RCP Storm Sewer, CJ 1]

L]
—
-

21.0160 148.000 LF
18" RCP Storm Sewer, Gi |1}

L]
[‘w

21.0110 _ 730,000 LF
15" RCP Sioim Sewer, Cl il

3

g

3

E

O

B

3

-

48" x 78" Ellip RCP Storm Sewer

21.0750 2000 EA
15" RC FES, w/Grate

21.0770 6000 EA
72" Storm Sawer Inlet {Cmpl)

L
[_eff
L)L L) L

21.0780 15.000 EA
72" Canted Storm Sewer Inlet (Cmpl)

21.0830 1.000 EA
Grate Iniet, Ty "F-2" {Cmpl)

L
M

21.0855 1.000 EA
Storm Sewer MH, 78" {Cmpl)

oo I i$ TE

Storm Sewer MH, 54"-80° {Cmpl)

21.0875 2000 EA ]$; 7]@
Storm Sewer MH, 54" (Cmpl)

21.0885 1.000 EA E 7@

Storm Sewer MH, 42" (Cmpl)

21.0890 3000 EA 5 7@
Storm Sewer MH, to 367 (Cmpl}

|
=

ININENERE
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ltem Number

Quantity Unit

Unit Price

Extension

21.0840
21.0850
21,1050
21.1070
21.1240
.21.1.2.60
21.1270
21.1310
”21.1320

21.1490

21.1600

21.1620
21.1680

211710

4.420

CcY

;
P_

-

Conc for Collars, Elbows & Hdwls {In Place)

574.000 LBS E

Reinf Steel for Collars, Eibows & Hdwls {In Place)

1000 EA f§
Tap Ex Storm Sewer MH & Replace

3.000

Tap Ex RCP
186.000
Rem 54" Storm Sewer Pipe

152.000

Rem 42* Storm Sewer Pipe

| 136.000
Rem 36" Storm Sewer Pipe

38.000

Rem 18" Storm Sawer Pipe

186.000
Rem 15" Storm Sewer Pipe
1.000
Rem & Reset 42" RC FES

1.000

Rem 54" RC FES

2.000
Rem 42" RC FES

4.000
Rem 15" RC FES

3.000

Rem Ex Inlet {Cmpl)

EA

LF
LF
LF
LF
£A
e
EA

EA

EA

5

S

F@T

=]

=7

=17

W :

ltem Schedule: 700019
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ltem Number Quantity Unit Uit Price Extension

21.1740 1000 EA % 7 f$7 j

Rem Ex Grate Inlet (Cmpi)

21.1750 2.000 EA F ﬂi | ]
Rem Ex Hdw! (Cmpl)

21,2111 ~ 140.000 TON E jF W

Rip-Rap (in Place)

50,0001 1.000 EA E jffa

Misc 86" Pre-Cast Storrm Sewer MH (Cmph

50.0015 1.000 LS fi | jﬁ

Misc Rem Ex Box Cuivert and Wingwalls (Cmpl)

——

Section 4 Totai: E

Section: 5 Traffic Signai Only items

NN

24.0807 2000 EA E j 5

PB-9

24.0810 8000 EA ”gs ]
PB-FOR27

24.0897 1295000 LF @ s | |
Conduit, 4" B

24.0904 780.000 LF }$ i3 | |
Conduit, 2" T

24.0905 45000 LF E |5 j
Conduit, 3" T

24.0906 2,620.000 LF E IE R
Conduit, 4" T

24.1035 4,740.000 LF E Hi j
Fibar, 12 SM

24.1050 5,089.000 LF Ii 7]& j

Tracer Wire
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ltem Number Quantity  Unit Unit Price Extension

24.1194 2.000 EA ]—{ ] 3 ]
Detector, Vehicle Magnetic ’ :

24.1380 5000 EA 5 I |
Ground Rod, 10"

24.1692 4000 EA }3 7@ j
Detector, Vehicie 4 Turns UG

24.6020 2.000 EA E jk& j*
Locate Stick

Section 5 Total: E 7
Section: 6 Joint Electrical Traffic Signal/ Street Lighting

24.5233 2000 EA E | 5 }
Inst MA Poie, MA-2, Less Traffic Mast Arm

24.5234 2000 EA 5 1k B
Inst MA Pole, MA-2 (MA>50"), Less Traffic Mast Arm

Section 6 Total: i$ ‘[
Section: 7 Street Light Only

24.0500 23.000 LF ’i jl? —{
Conduft, 1/2° T

24.0003 1974000 LF Hg ]
Conduit, 1 1/2°T

24.1063 1,841.000 LF E —Hg ]
Cable, No 4 CG

24.1065 948.000 LF '$; 7[@ 1
Cable, No 8 CG

24.1071 3,682.000 LF E ”i ]
Cable, No 2 SL

24.1073 1,896.000 LF E | E B

Cable, No 8 SL

liem Schedule: 700019 Page 7
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ltem Number Quantity  Unit Unit Price Extension

24,1469 10,006 EA @ J [$ j
SL Pole, SL-A-C-45-12T-5

24,1476 4000 EA @ j E 7
SL Pole, SL-A-C-50-12T-5

24.1508 21.000 EA E ]|$ |
Luminaire, 250W HPSV-PC

50.0001 3.000 EA E | li? 7
Misc Street Light Pole, Tye SL-EM-45-12T-5

Section 7 Total: [S 7
Section: 8 Pavement Marking & Signing

12.0270 6,930.000 LF ]i WF
Paint Mkg, 4" Y

13.0275 2,007.000 LF }f j f% 7
Paint Mkg, 4" W

13.0560 6000 EA E 7 E A]
Raised Pavt Markers

13.0570 7.000 EA E WE 7
Flexibie Tubular Markers

14.0001 8000 EA ﬁ j E 7
Trafiic Sign, < 4 Sq Ft

14.0003 9.000 EA [i 7!&3 j
Traffic Sign, 4 Sq Ft< g Sq Ft

14.0007 122.000 LF @ j [§ 7
"U" Channel Sign Posts

14.0009 56.000 LF ]g 7 @ 1

Street Name (Round) Posts

Section 8 Total: ]i

Section: 9 Miscellanesys

Hem Schedule: 700019
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Hem Number Quantity Unit Unit Price

Extension

08.0010

8,141.000 LBS [5? b

S—

Reinf Stt for Steps & Retain Walls {In Piace)

189.000 CY F T'$

08.6020 j
Conc for Steps & Retaining Walis (in Place)

09.0070 515.000 LF Es ] E 7
48" Pipe Railing Fence (In Place) '

50,0001 2000 EA § b j
Misc Guardrail end Terminal, Type il

50.0001 2000 EA !? ] [ﬁ T
Misc Guardrail Bridge Approach Section

50.0005 250000 LF 5 F f{ 7
Misc 4" Drrain Tile

50,0045 822000 SF E . | [F ]
Misc Special Retaining Wall Sta 1657+00 L1

Section 9 Total: E :,
Section: 10 Erosion Control

30.0050 4220 AC EL*E_ j [$ ]
Seeding, Ty "B"

30.0090 0100 AC j @ |
Seeding, Ty *D"

31.0001 160.000 CY [$ 7 fg ]
Topsoil

32.0040 2,540.000 LF }§ j E j
Synthetic Fabric Silt Fence inst

32,0050 2540000 LF & ] E |
Synthetic Fabric Silt Fence Maint

32.0060 2,540.000 LF E | fi T

Synthetic Fabric Silt Fence Rem

item Schedule: 700019 Page 8
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item Number CQuantity  Unit Unit Price

Extension

32.0070

20000 EA f I

Inst Storm Drain Inlet Protection

—
]

32.0080 20000 EA 5 :“$
Storm Drain Inle! Protection Maint

32,0090 20000 EA f 5 jT
Rem Storm Drain Inlet Protection

32.0100 130,000 LF [j:? N 5 ]
Silt Fence Culvert Iniet Protection

32,0110 130,000 LF B 8 ]
Siit Fence Culvert Inlet Protection Maint

32.0120 130000 LF f§ B 3 ]
Silt Fence Culver! inlet Protection Rem

50.0020 0.100  AC E j@ J
Misc Seeding, Ty "H"

50.0020 4220 AC E jf‘i ]
Misc Covercrop Seeding

50.0045 21,191.000 SF fs H& 1
Misc Turf Reinforcment

50.0045 7,700.000 SF g 7 ﬁ j
Mis¢c Channel Turf Matting Reinforcement

50.0045 7,700.000 SF E 5 j
Misc Channel Celiuiar Confinement

Section 10 Total: E :l
Section: 11 Water Main Replacement

20.0194 120000 LF ”{ j
Boring for 168" Water Main

23.0005 417.000 LF }EB ”i J

16" Water Main

lem Schedule: 700019 Page 10
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ltern Number

Quantity Unit

Unit Price

Extension

23.0006

23.0007

23.0008

23.0230

23.0240

23.0280

23.0420

23.0460

23.0492

23,0500
23,0510
23.0520
23.0530

23.0538

40.000
12" Water Main
20.000
8" Water Main
308.000
&" Water Main
5.000

LF

LF

LF

EA

18" x 6" Tapping Sleeve & Vaive, MJ

1.000

EA

16" x 4" Tapping Sleeve & Valve, MJ

1.000

EA

12" x 8" Tapping Sleeve & Valve, MJ

2.000
16" Butterfly Valve, MJ

9.000
6" Gate Valve, MJ
10.000
Hydrant, Cmpl L=6.5'

46.000

16" Retainer Glands, MJ

12.000
12" Retainer Giands, MJ

8.000
8" Retainer Glands, MJ

17.000

6" Retainer Giands, MJ

1.060
6" X 90 Deg Bend, MJ

EA

EA

EA

EA
EA
EA

EA

EA

reT

s

]

reT]

f‘@

k22

N

ltem Schedule: 700019
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8" Solid Sleeve, MJ {L=12"

itern Number Quantity  Unit Unit Price Extension

23.0542 12000 EA s b B
16" X 45 Deg Bend, MJ

23.0544 4000 EA E ] 5 ]
12" X 45 Deg Bend, MJ

23.0546 5000 EA E i3 ]
6" X 45 Deg Bend. MJ

23.0550 1.000 EA E ] E ]
16" X 22.5 Deg Bend, MJ

23.0576 1000 EA E ] E ]
16" X 6" Tee, MJ

23.0592 2000 EA E ] E ]
6" Anchoring Elbow, MJ i

23.0594 7.000  EA E [ E |
6" Ancharing Coupling, MJ {L=18")

23.0626 2000 EA E ] 5 ]
16" Offset, 18" Drop, MJ

23.0834 2000 EA E ] E i
8" Offset, 24" Drop, MJ

23.0638 1000 EA f{ | {E J
6" Offset, 24" Drop, Md

23.0640 1000 EA E ] E j
6" Offset, 12" Drop, MJ

23.0646 6.000 EA E | E ]
16" Solid Sleeve, MJ (L=15")

23.0648 2000 EA E B E |
12" Soiid Sleeve, MJ {L=12")

23.0649 2000 EA E | E | I

Ttem Schedule: 700619
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ltem Number Quantity Unit Unit Price Extension

23.0662 4000 EA ]ﬂ jﬁ 7
€" Plug, MJ ’

23.0665 35.000 CY E J s |
Canc for Thrust Biocks & Anchorages (In Place)

23.0670 | 1075000 LBS 5 B |
Reinf St! for Thrust Blks & Anchorages

23.0685 1.000 EA ;$ i} 5 J
Reconstruct Water Service

23.0690 a0 EA |k |
Loop Waier Service

23.0695 110000 LF F B 5
2" Copper Water Service Pipe

23.0710 25000 LF E j@ ]
1" Copper Water Service Pipe

23.0715 20000 LF IES 1 E ]
0.75" Copper Water Setvice Pipe

23.0820 357.000 LF ]$ ] 5 j
Rem 16" Water Main

23.0930 40000 LF E | 5 j
Rem 12" Water Main

23.0940 30.000 LF E N 5 ]
Rem 8" Water Main

23.0960 7.000 EA E j 5 j
Rem & Salvage Hydrant {Cmpi)

23.1000 7.000 EA E b ]
Rem & Salvage Gate Valve and Box (Cmpl)

50,0001 2000 EA E j 5 l
Misc Reinforced Cencrete Thrust Collar

Section 11 Total: }i —f
ltem Schedule: 760019 Page 13 08/17/2006



ltem Number Quantity Unit Unit Price

Extension

Section:-13 Waste Water

11.0700 6.000 CY § —Hg

Flowable Fill

22.0080 194,000 LF @ - j{ﬁs

8" Sanitary Sewer Pipe

oo oo en F T[s

Std MH, Ty "G"

22.0630 10.006 VF

7
3

Std MH, Ty "G"

oo R . ’ﬂ j}i

Std MH, Ty "s"

22.0710 13000 VF § j[$

Std MH, Ty "S*

22,0760 1000 EA E jfﬁ

Tap Ex MH & Reconst invert

22,0700 1000 EA F B ﬂ$

Fill and Abandon Ex MH {Cmpl}

220820 : 2000 EA T]i

Reconstruct Sanitary Sewer Service

.‘.22.08.5.0 120.000 LF .[$ j,@i

4" Pipe Sewer Service

220930 | 2000 EA 7&

81; X 4:; llYiE

50.0001 C1.000  EA E :H§

Misc Special Wastewater Manhole at Sta. 1659+52 Lt

.50.0(105. 276.000 LF E 7[$

]
]
]
]
]
]
]
-
-
.
7
]
—

Misc 6" Sanitary Sewer Pipe

ltem Scheduie: 700019 Page 14
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item Number Quantity Unit Unit Price Extension
50.0005 276.000 LF § B B
Misc Directional Drilling for 6" Pipe’
50.0005 20000 LF f s j
Misc 30" Sanitary Sewer Pipe (C900 PVC)
50.0005 20000 LF j[&z j
Misc Rem 30" Sanitary Sewer Pipe
50.0010 14330 oy 5 B ]
Misc Concrete for Encasement
50.0025 1149000 1BS [§ B ]
Mis¢ Reinforcing Stee! for Encasement
50.0030 13000 VF 1k N
—f
Misc Special Wastewater Manhole at Sta. 1659452 Lt
Section 13 Totai: !i$ j
Section: 15 Bridge
50.0001 74000 EA f5 s |
Misc Elastomeric Bearing
50.0005 2824000 LF 5 B3 j
Misc HP 10x42 Steel Piting
50.0005 212000 tF [ |k Il
Misc Pedestrian Barrier Rajl
50.0005 208000 LF B ]
Misc 5' Pedestrian Fence
50.0010 147.600 v f B ]
Misc Class 47B-3000 for Bridge
50,0010 17450 cv § j 5 |
Misc Class 47BD-4000 for Bridge
50.0010 466.900 CY 1k ]

Misc Granular Backfil!

e

lrem Schedule: 706010 Page 15
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ftem Number CGuantity  Unit Unit Price Extension
50.0010 345600 CY 5 3 ]
Misc Concrete Pavement for Approaches Class 478D-4000
50.0015 1000 Ls § I ]
Misc Abutment 1 Excavation
50.0015 1000 Ls B i }
Misc Abutment 2 Excavation
50.0015 1000 LS [5 s ]
Misc Precast Presiressed Concrete Superstruciure
50.0025 60,978.000 LBS & B |
Misc Epoxy Coated Beinforcing Steel
50.0025 38716.000 LBS f§ [E . |
Misc Epoxy Coated Reinforcing Steel for Approach
50.0040 78400 SY s ]
Misc Subsurface Drainage Matting
50.0045 8760000 SF B |
Misc Steel Sheet Piling
Section 15 Total: E I
Estimate Total: E ]
Company Name:
Signature:. Date:
Tiem Schedule: 700019 Page 16 08/17/2006



PRE-BID MEETING MINUTES
PIONEERS BLVD. WIDENING
PROIJECT 700019
SPEC. NO. 06-244

JULY 14, 2006 - 10:00 TO 11:00

INTRODUCTIONS:

City Design Manager - Erika Nunes
City Project Manager - Brian Dittmann
Design Consultant - The Schemmer Associates

Contract Time:

Advertisement Date: August 4, 2006

Bid Letting Date: August 23, 2006

Anticipated Notice to Proceed: October 1, 2006
Anticipated Complete Date: November 10, 2007

Permits:

NPDES - Approved
404 - Approved
Floodplain - Pending
DEQ - Approved

Status of ROW - Everything for LES to start moving their lines is done; an updated ROW will be
given at the Pre-Construction Mtg.

Phasing: Anticipated 3 Phases

Lenox Apts. to Lucile

Lucile to 78™ - 80" Street

78% - 80" (o Pagoda Lane

No detours will be approved thru The Preserve. The designated detour is Old Cheney Road, 70"

Street and 84" Street.

Alltel/Windstream — Have existing lines along the south side of Pioneers Blvd. Will be
relocating with Lincoln Electric System.

LES — Has existing overhead lines on the south side of Pioneers throughout the length of
Pioneers. LES will be burying lines from 84" to Lucile Drive, then crossing Pioneers and
continuing on the north side of Pioneers to the west. LES plans to start burying the lines to the
south side the first week of September.

Aquila - 2" main along the south side

Bike Trail undercrossing and switchback included in project. Will tie into the bike trail north of
Pioneers being built under a separate contract starting this fall. A temporary at grade trail
crossing will be constructed near the east end of the Gymnastics Academy building; however the

trail can be closed when working in the area.



Advanced Medical Imaging - The MRI machines housed in the building create a magnetic field
outside the building, and are vibration sensitive which could restrict some construction activities
until after hours. A vibration study is being done. Public Works will be analyzing results and if
an addendum is necessary to restrict the contractors activities one will be issued.

Use of high early strength conerete not directly instructed for use by the Engineer will be paid
for by the item 9” P.C.C Pavement and not by the item high early strength pavement.

Don Hamann Property - He recently dredged his pond and is concerned about additional
sediment from the construction, the Contractor will be responsible for installing and maintaining
the proper erosion control measures to keep sediment from entering the pond. The contractor
will be responsible for the sediment removal from his pond if it occurs.

Temporary Rock to the business will be maintained by the Contractor. This maintenance does
not include snow removal.

Construction Staking — The Contractor will not be required to provide construction staking for
the use of private utilities. This work will be done by City forces.

There was a concern about ponding street runoff at 80™ and Pioneers since the final lift has not
been placed along 80" Street. TSA will review the concern and determine if a plan revision is

necessary.

A question was asked whether the excavation borrow is an established quantity. According to
the specifications, the excavation borrow is an established quantity.

Anticipated Addendum Items:

Revised plan sheets

Short Bonding Requirement - 5 Days

Pre-Bid Meeting Minutes

Advanced Medical Imaging issue mentioned above



j! PROJECT P{aMEfRS ﬁu/D tdee,r' oF Am&opf;

CLEEK v fheodh L ane

PROJECT NO.__T3A +47co| L:::rr.efu 700 (%

e

ROSTER OF CONFERENCE ATTENDEES
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a.m. p.m.
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Submitted by
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